STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS

PROPGSALS | SSUED 16 FUND TOTAL HB1
NUMBER OF BI DDERS 5 ENG NEERS EST
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL
1 1, 266, 995. 50
2 1, 408, 544. 25
3 1, 547, 451. 00
4 1, 969, 540. 35
5 2,279, 145. 00

10/ 16/ 03
07-184004
07-LA-110-21.1/21.4

D SUMMARY

IN LOS ANGELES COUNTY IN LGS
ANGELES FROM O 1 KM NCORTH OF 21ST
STREET PEDESTRI AN OVERCROSSI NG
TO ROUTE 110 AND 10 SEPARATI ON

REPLACE BARRI ER

DEPARTMENT OF TRANSPORTATI ON

FEDERAL AID ACI M 110-1(774)E
G 110-1(774)E

Bl D245

PAGE 1

10/ 17/ 03
CONTRACT CODE "A '
57 CONTRACT | TEMS

1,083,000.00 AMOUNT OVER

Bl DDER | D

DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

TOTAL NUMBER OF WORKI NG DAYS 180

183, 995. 50

PERCENT OVER EST 16. 99

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

OLI VAS VALDEZ | NC

P O BOX 4576
COVINA CA 91723

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

J MC LOUGHLI N ENG NEERI NG CO
I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730
MODERN ALLOYS | NC

11172 WESTERN AVENUE
STANTON CA 90680

HI HGLAND CONSTRUCTI ON | NC

133 N PI XLEY STREET
ORANGE CA 92868

FAX

FAX

FAX

FAX

FAX

626 915-7633
00784558
626 915-7683

949 252- 0441
00615876
949 252-0266

909 944-1037
00676575
909 944-3112

714 893- 0551
00652040
714 895-9924

714 538-5156
00743775
714 538-5157



07-184004 Bl D245

07-LA-110-2 PAGE 2

10/ 16/ 03 10/ 17/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AUSTI N ENTERPRI SES GRI NDI NG
BAKERSFI ELD CA
CONRAD CONSTRUCTORS PRECAST G RDERS
RI ALTO CA
L A SI GNAL ELECTRI CAL
| NDUSTRY CA
R AND D STEEL REBAR
COVPTON CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA



07-184004
07-LA-110-2
10/ 16/ 03

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 17/ 03
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CONRAD CONSTRUCTORS
RI ALTO CA

L A SI GNAL
| NDUSTRY CA

PENHALL COVPANY
ANAHEI M CA

R AND D STEEL
COVPTON CA

SUDHAKAR
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

GROOVI NG AND GRI NDI NG

PRECAST G RDERS

RAMP METERI NG

JO NT SEALS

REBAR

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CONRAD CONSTRUCTORS
RI ALTO CA

L A SI GNAL
| NDUSTRY CA

MODERN ALLOYS | NC
STANTON CA

CONTI NUED ON NEXT PAGE

GRI NDI NG AND CONCRETE

G RDERS

ELECTRI CAL

CONCRETE BARRI ERS



07-184004 Bl D245

07-LA-110-2 PAGE 4

10/ 16/ 03 10/ 17/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 R AND D STEEL REI NFORCI NG STEEL
COVPTON CA
SUDHAKAR STRI PI NG
RI ALTO CA
VEST COAST DEMCLI TI ON REMOVALS ( PARTI AL)
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AUSTI N ENTERPRI SES GROVE PAVEMENT, PROFILE GRI NDI NG ( PORTI ON)
BAKERSFI ELD CA
CONRAD CONSTRUCTCRS PRECAST CONCRETE G RDERS ( PORTI ON)
RI ALTO CA
H GHLI GHT ELECTRI C ELECTRI CAL ( PORTI ON)
Rl VERSI DE CA
PENHALL COVPANY SEAL JO NTS ( PORTI ON)
ANAHEI M CA
R AND D STEEL REI NFORCI NG STEEL ( PORTI ON)
COVPTON CA
SM THSON CONSTRUCT!I ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)

FALLBROOK CA

STERNDAHL ENTERPRI SES STRI PI NG AND PAVEMENT MARKI NG ( PORTI ON)
SUN VALLEY CA
CONTI NUED ON NEXT PAGE



07-184004
07-LA-110-2
10/ 16/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

10/ 17/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

VEST COAST DEMCLI TI ON
ANAHEI M CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

BRI DCE REMOVAL AND REMOVE BARRI ER ( PORTI ON)

REMOVE CONCRETE AND ROADWAY EXCAVATI ON ( PORTI ON)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AUSTI N ENTERPRI SES
BAKERSFI ELD CA

L A SI GNAL
| NDUSTRY CA

PENHALL COVPANY
ANAHEI M CA

R AND D STEEL
COVPTON CA

SUDHAKAR
RI ALTO CA

| TEMS 27 AND 28 ( PARTI AL)

| TEM 56 (PARTI AL)

| TEMS 25, 26 AND 36 ( PARTI AL)

| TEMS 30, 37 AND 41 THRU 45 ( PARTI AL)

I TEMS 11 THRU 13, 19 AND 46 THRU 55 ( PARTI AL)



07-184004 Bl D245

07- LA- 110- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 16/ 03 10/ 17/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUVP SUM 1, 600. 00* 1, 600. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUVP SUM 15, 000. 00* 15, 000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 000. 00* 9. 000. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 42, 000. 00* 42, 000. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 24 30. 00 720. 00
6 (S) 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 1 4, 000. 00 4,000. 00
7 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 420 63. 00 89, 460. 00
8 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 425. 00 5. 950. 00
9 150665 REMOVE SI NGLE METAL BEAM BARRI ER M 200 15. 00 3. 000. 00
10 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 480 24.00 11, 520. 00
11 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M2 180 34. 60 6, 228. 00
12 150717 REMOVE TRAFFI C STRI PE AND PAVEMENT MR 1,160 13. 00 15, 080. 00
MARKI NG
13 150722 REMOVE PAVEMENT MARKER EA 3, 710 1.10 4,081.00
14 153210 REMOVE CONCRETE VB 190 100. 00 19, 000. 00
15 153221 REMOVE CONCRETE BARRI ER M 19 175. 00 3,325.00
16 155003 CAP | NLET EA 14 650. 00 9. 100. 00
17 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 52, 000. 00* 52, 000. 00
18 190101 ROADWAY EXCAVATI ON VB 1, 940 47.00 91, 180. 00
19 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 000. 00* 2, 000. 00
20 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 7 145. 00 1, 015. 00
21 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 7 230. 00 1, 610. 00
22 260301 CLASS 3 AGGREGATE BASE VB 590 100. 00 59, 000. 00
23 280000 LEAN CONCRETE BASE VB 410 127.50 52, 275. 00
24 401000 CONCRETE PAVEMENT VB 710 169. 00 119, 990. 00
25 404092 SEAL PAVEMENT JOI NT M 780 23. 00 17, 940. 00
26 404094 SEAL LONG TUDI NAL | SOLATI ON JO NT M 1, 260 16. 00 20, 160. 00
27 (S) 420102 GROOVE EXI STI NG CONCRETE PAVENENT MR 2, 450 12. 00 29, 400. 00
28 (S) 031988 PROFI LE GRI NDI NG M 1, 270 15. 00 19, 050. 00
29 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 51 1, 100. 00 56, 100. 00
30 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 22 380. 00 8. 360. 00
(TYPE N)
31 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 28.2 730. 00 20, 586. 00
32 511106 DRI LL AND BOND DOWEL M 176 140. 00 24, 640. 00
33 (S) 512235 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 29, 000. 00 29, 000. 00
G RDER (35 M- 40 M
34 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 1 8, 000. 00 8, 000. 00

G RDER



07-184004 Bl D245

07- LA-110-2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 16/ 03 10/ 17/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
35 515020 REFI NI SH BRI DGE DECK MR 15 275. 00 4,125. 00
36 (S) 519117 JO NT SEAL (MR 30 MV) M 9 80. 00 720. 00
37 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 5, 349 4.00 21, 396. 00
38 650069 450 MM REI NFORCED CONCRETE Pl PE M 45 580. 00 26, 100. 00
39 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 540 2.60 4, 004. 00
40 820180 I NSTALL MEDI AN M LEAGE PANEL EA 2 200. 00 400. 00
41 839701 CONCRETE BARRI ER ( TYPE 60) M 330 240. 00 79, 200. 00
42 031989 CONCRETE BARRI ER ( TYPE 60R) M 21 535. 00 11, 235. 00
43 839702 CONCRETE BARRI ER ( TYPE 60A) M 36 440. 00 15, 840. 00
44 839703 CONCRETE BARRI ER ( TYPE 60C) M 130 280. 00 36, 400. 00
45 031990 CONCRETE BARRI ER ( TYPE 60E MOD) M 120 650. 00 78, 000. 00
46 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 150 32. 40 4, 860. 00
47 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 740 1. 50 4, 110. 00
48 (S) 031991 100 MM | NVERTED PROFI LE THERMOPLASTI C M 4,290 3.80 16, 302. 00
STRI PE
49 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 340 3.25 7, 605. 00
50 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 270 3.25 877. 50
(BROKEN 3.66 M- 0.92 M
51 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 35 1.10 38. 50
(BROKEN 5.18 M- 2.14 M
52 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 2,530 .75 1, 897. 50
53 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 4,290 .75 3,217. 50
54 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 350 1. 65 3, 877. 50
55 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 360 3.25 4, 420. 00
56 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 21, 000. 00* 21, 000. 00
57 999990 MOBI LI ZATI ON LS LUMP SUM 70, 000. 00* 70, 000. 00

TOTAL 1, 266, 995. 50



07-184004 Bl D245

07-LA-110-2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 16/ 03 10/ 17/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00 2,400. 00* 2400. 00 7, 500. 00~* 7500. 00

2 9, 000. 00* 9000. 00 8, 000. 00* 8000. 00 11, 800. 00* 11800. 00 9, 000. 00* 9000. 00

3 3, 800. 00* 3800. 00 10, 000. 00* 10000. 00 10, 500. 00~ 10500. 00 40, 000. 00~ 40000. 00

4 150, 000. 00* 150000. 00 200, 000. 00* 200000. 00 250, 000. 00* 250000. 00 100, 000. 00* 100000. 00

5 40. 00 960. 00 25.00 600. 00 47.00 1128. 00 60. 00 1440. 00

6 1, 000. 00 1000. 00 5, 000. 00 5000. 00 1, 700. 00 1700. 00 750. 00 750. 00

7 37.00 52540. 00 44.00 62480. 00 41. 00 58220. 00 80. 00 113600. 00

8 300. 00 4200. 00 400. 00 5600. 00 250. 00 3500. 00 500. 00 7000. 00

9 30. 00 6000. 00 30. 00 6000. 00 27.00 5400. 00 45. 00 9000. 00
10 35.00 16800. 00 30. 00 14400. 00 31. 20 14976. 00 57.00 27360. 00
11 30. 00 5400. 00 26. 00 4680. 00 28. 50 5130. 00 55. 00 9900. 00
12 18. 00 20880. 00 16. 50 19140. 00 17. 40 20184. 00 18. 00 20880. 00
13 1.10 4081. 00 1.00 3710. 00 1.10 4081. 00 2.00 7420. 00
14 80. 00 15200. 00 120. 00 22800. 00 150. 00 28500. 00 190. 00 36100. 00
15 125. 00 2375. 00 160. 00 3040. 00 350. 00 6650. 00 400. 00 7600. 00
16 1, 200. 00 16800. 00 1, 100. 00 15400. 00 2,020. 00 28280. 00 600. 00 8400. 00
17 52, 000. 00* 52000. 00 52, 000. 00* 52000. 00 52, 000. 00* 52000. 00 52, 000. 00* 52000. 00
18 47.00 91180. 00 70. 00 135800. 00 54. 35 105439. 00 100. 00 194000. 00
19 2, 000. 00* 2000. 00 3, 000. 00* 3000. 00 2, 000. 00~* 2000. 00 2, 000. 00~ 2000. 00
20 150. 00 1050. 00 250. 00 1750. 00 860. 00 6020. 00 500. 00 3500. 00
21 200. 00 1400. 00 250. 00 1750. 00 950. 00 6650. 00 500. 00 3500. 00
22 85. 00 50150. 00 80. 00 47200. 00 85. 00 50150. 00 300. 00 177000. 00
23 120. 00 49200. 00 140. 00 57400. 00 175. 00 71750. 00 350. 00 143500. 00
24 200. 00 142000. 00 220. 00 156200. 00 380. 00 269800. 00 500. 00 355000. 00
25 30. 00 23400. 00 10. 00 7800. 00 32.00 24960. 00 20. 00 15600. 00
26 68. 00 85680. 00 14. 00 17640. 00 66. 00 83160. 00 20. 00 25200. 00
27 9. 50 23275. 00 10. 00 24500. 00 13. 00 31850. 00 12. 00 29400. 00
28 8.50 10795. 00 9. 00 11430. 00 10. 00 12700. 00 12. 00 15240. 00
29 1, 400. 00 71400. 00 2,000. 00 102000. 00 5, 320. 00 271320. 00 2,000. 00 102000. 00
30 950. 00 20900. 00 800. 00 17600. 00 2,500. 00 55000. 00 1,570. 00 34540. 00
31 1, 600. 00 45120. 00 1, 500. 00 42300. 00 1, 675. 00 47235. 00 1, 500. 00 42300. 00
32 54. 00 9504. 00 70. 00 12320. 00 118. 00 20768. 00 100. 00 17600. 00
33 31, 000. 00 31000. 00 32, 000. 00 32000. 00 28, 800. 00 28800. 00 45, 500. 00 45500. 00
34 6, 500. 00 6500. 00 8, 000. 00 8000. 00 7,500. 00 7500. 00 10, 000. 00 10000. 00
35 275.00 4125. 00 300. 00 4500. 00 1, 065. 00 15975. 00 1, 000. 00 15000. 00
36 330. 00 2970. 00 200. 00 1800. 00 394. 00 3546. 00 300. 00 2700. 00
37 2.25 12035. 25 4.00 21396. 00 2.65 14174. 85 5.00 26745. 00
38 230. 00 10350. 00 260. 00 11700. 00 653. 00 29385. 00 670. 00 30150. 00
39 2.00 3080. 00 2.00 3080. 00 2.50 3850. 00 10. 00 15400. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57

TOT

07-184004

07-LA-110-2
10/ 16/ 03
SECOND

BI D AMOUNT
100. 00 200. 00
210. 00 69300. 00
460. 00 9660. 00
220.00 7920. 00
237.00 30810. 00
580. 00 69600. 00
24.00 3600. 00
1.10 3014. 00
2.70 11583. 00
2.80 6552. 00
3.00 810. 00
2.00 70. 00
.80 2024. 00
.70 3003. 00
1.60 3760. 00
3.30 4488. 00
22,000. 00* 22000. 00
100, 000. 00* 100000. 00
1, 408, 544. 25

SUMMARY OF REMA
THI RD

Bl D AMOUNT
100. 00 200. 00
150. 00 49500. 00
1, 350. 00 28350. 00
160. 00 5760. 00
190. 00 24700. 00
700. 00 84000. 00
22.00 3300. 00
1.00 2740. 00
2.50 10725. 00
2.50 5850. 00
2.50 675. 00
1.00 35.00
1.00 2530. 00
1.00 4290. 00
2.00 4700. 00
3.00 4080. 00
20, 000. 00* 20000. 00
140, 000. 00* 140000. 00

1, 547, 451. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
75. 00 150. 00
126. 00 41580. 00
1, 275. 00 26775. 00
158. 00 5688. 00
180. 00 23400. 00
635. 00 76200. 00
33.00 4950. 00
1.10 3014. 00
2.85 12226. 50
2.75 6435. 00
3.30 891. 00
6. 00 210. 00
.80 2024. 00
. 80 3432. 00
1.70 3995. 00
3.30 4488. 00
20, 100. 00* 20100. 00
67, 500. 00* 67500. 00

1, 969, 540. 35

Bl D245
PAGE 9
10/ 17/ 03
FI FTH
Bl D AMOUNT
150. 00 300. 00
450. 00 148500. 00
650. 00 13650. 00
500. 00 18000. 00
520. 00 67600. 00
750. 00 90000. 00
45. 00 6750. 00
1.25 3425. 00
4.50 19305. 00
4.00 9360. 00
4.00 1080. 00
2.00 70. 00
1.00 2530. 00
1.00 4290. 00
2.00 4700. 00
3.50 4760. 00
21, 000. 00* 21000. 00
100, 000. 00* 100000. 00
2,279, 145. 00



